
Item Quantity (cy)

1.  Excavation
1

13,975,500            

2. Berms 200,000                 

3.  Liner

    a.  Clay Liner 1,823,067              

    b. Operations Layer 1,823,067              

                                                Subtotal 3,646,133              

4. Final Cover Construction

   a.  Foundation Layer 1,823,067              

   b. Clay Layer 911,533                 

   c. Vegetative Soil Cover 1,823,067              

                                                Subtotal 4,557,667              

5. Soil Available For Daily Cover 5,571,700              

6.  Landfill Volumes
2

    a.  Gross Volume 111,753,000          

    b.  Net Volume 103,549,200          

    c.  Daily Soil Cover Volume at 19:1
3

5,449,958              

Notes

2.  Includes an average expansion factor of 10%.

2.  Gross Volume from top of cover to bottom of liner

     Net Volume = Gross Volume minus cover and liner volume

3.  Daily Soil Cover Volume of 19:1 requires extensive use of ADC materials.

TABLE 1

EARTHWORK BALANCE


